

Los Angeles County Regional Park and Open Space District
Acquisition Schedule



Applicant _____

Project Name _____

Proposed Performance Period

Start Date

End Date

Assessors Identification Number	Parcel Acreage	Type	Estimated Acquisition	Purchase Price	Relocation Costs	Total Estimated Cost
1						\$ -
2						\$ -
3						\$ -
4						\$ -
5						\$ -
6						\$ -
7						\$ -
8						\$ -
9						\$ -
10						\$ -
11						\$ -
12						\$ -
13						\$ -
14						\$ -
15						\$ -
16						\$ -
17						\$ -
18						\$ -
19						\$ -
20						\$ -
	0.00			\$ -	\$ -	\$ -